



EXECUTIVE SUMMARY OF BID EVALUATION REPORT
W/R/FQ/SM-014/2022 INSTALLATION OF INTERLOCKS AND KERBS AROUND THE NETBALL COURT AND REPAINTING OF NETBALL COURT AT DRC SPORTS FIELD ON ERF 7462

SCOPE OF CONTRACT	INSTALLATION OF INTERLOCKS AND KERBS AROUND THE NETBALL COURT AND REPAINTING OF NETBALL COURT AT DRC SPORTS FIELD ON ERF 7462
PROCUREMENT METHOD USED	REQUEST FOR SEALED QUOTATIONS
DATE OF BID INVITATION	19 JUL Y 2022
CLOSING DATE	WEDNESDAY, 27 JULY 2022 AT 11H00
NUMBER OF BIDS RECEIVED	23

EVALUATION REPORT

Bidder/Supplier	Bid Amount N\$	*BDS/SBS	Responsive	Observations
1 Joska Builders CC	N\$13 788.40	Y	*	<ul style="list-style-type: none"> No relevant experience attached Price activity Schedule not duly filled in
2 Tumbee Investment CC	N\$12 198.95	Y	*	<ul style="list-style-type: none"> Insufficient experience attached
3 Yomoolanda Investment CC	N\$4 178.20		*	<ul style="list-style-type: none"> Insufficient experience attached corrections on P. 19 crossed out, and NOT initiated or signed
4 Shilimonthulo Trading CC	N\$7 311.00			<ul style="list-style-type: none"> P. 19 not duly filled in letter or certificate from the Ministry of Finance, Directorate: Inland Revenue indicating that NO VAT registration is required is NOT ATTACHED No experience attached
5 Caribbean Trading Enterprise CC	N\$57 052.50		✓	<ul style="list-style-type: none"> Met all requirements
6 Zook Trading CC	N\$146 560.80		*	<ul style="list-style-type: none"> Specification and Compliance Sheet incorrect No relevant experience attached
7 Ontkuto Contractors & Developers CC	N\$110 505.00		*	<ul style="list-style-type: none"> Not all attachments were initiated or signed Insufficient experience attached Reference letters not certified
8 La Via Trading Enterprise CC	N\$49 376.40		*	<ul style="list-style-type: none"> Insufficient experience attached
9 TTN Investment CC	N\$629 760.00		*	<ul style="list-style-type: none"> Insufficient experience attached
10 Kannacky Investment CC	N\$36 952.15		*	<ul style="list-style-type: none"> Insufficient experience attached
11 BNG Investment CC	N\$570 996.16		*	<ul style="list-style-type: none"> Health & Safety Programme Not attached Invalid experience attached Reference letters not certified
12 Somseb Trading Enterprises CC	N\$64 111.60		*	<ul style="list-style-type: none"> Price activity Schedule not duly filled in
13 Profile P. Renovation CC	N\$2 770.00		*	<ul style="list-style-type: none"> P. 18 not duly filled in No proof of experience attached
14 Golden Footsteps Investment CC	N\$7 482.00		*	<ul style="list-style-type: none"> Not all attachments were initiated or signed
15 Kai Engineering & Fabrication CC	N\$73 500.00		*	<ul style="list-style-type: none"> Reference letters not certified
16 Johannes P. Trading CC	N\$4 438.30		*	<ul style="list-style-type: none"> P. 9 No Quantity inserted
17 ETS Investment CC	N\$87 912.00		✓	<ul style="list-style-type: none"> Met all requirements
18 Jezri Trading CC	N\$51 835.00		✓	<ul style="list-style-type: none"> Met all requirements

	Bidder/Supplier	Bid Amount N\$	*BDS/BS	Responsive	Observations
19	Uuyoka Trading CC	N\$197.30		*	<ul style="list-style-type: none"> • Insufficient experience attached
20	Elite Construction CC	N\$5 622.00		*	<ul style="list-style-type: none"> • P. 9 No Quantity inserted
21	Oshilembe Investment CC	N\$70 530.00		✓	<ul style="list-style-type: none"> • Met all requirements
22	Bee Ojimbingwe Investment CC	N\$38 540.00		✓	<ul style="list-style-type: none"> • Met all requirements
23	N Sussana Investment CC	N\$2 607.00		*	<ul style="list-style-type: none"> • Insufficient experience attached

BEST EVALUATED BID

THAT THE BID HAS BEEN WITHDRAWN IN TERMS OF SECTION 54 (1) (G) OF THE PUBLIC PROCUREMENT ACT (ACT NO. 15 OF 2015).

