## TOTOLINE WEST

## **EXECUTIVE SUMMERY OF BID EVALUATION REPORT**

## W/RFQ/SM-018/2023 – UPGRADING OF STORMWATER SYSTEMS (PHASE 3)

SCOPE OF CONTRACT	UPGRADING OF STORMWATER SYSTEMS (PHASE 3)
PROCUREMENT METHOD USED	REQUEST FOR SEALED QUOTATIONS
DATE OF BID INVITATION	10 JULY 2023
CLOSING DATE	WEDNESDAY,6 SEPTEMBER 2023
NUMBER OF BIDS RECEIVED	7

## **EVALUATION REPORT**

Bidder/Supplier	Bid Amount Excl. VAT (N\$)	*BDS/BS	Compliant	Responsive	Observations
Bengula Trading CC	4,210,434.79	Yes	х	X	<ul> <li>Price not economically beneficial to Council</li> <li>Exceed the procurement threshold</li> </ul>
New Success Investments CC	1,473,150.00	Yes	Х	Х	Bidder did not provide proof of experience in "hard rock excavation"
Index Engineering CC	987,286.50	Yes	1	1	
Omkuto Contractors and Developers	1,002,541,.25	Yes	X	х	<ul> <li>No Health and Safety         Management Plan submitted</li> <li>Bidder did not provide proof of experience in "hard rock excavation"</li> </ul>
Sophos Architekton Enterprises CC	1,929,211.25	Yes	х	Х	Exceed the procurement threshold
KAI Engineering and Fabrication CC JV AJ Engineering and Contractors CC	1,530,535.00	Yes	1	1	
Omhangela Construction	868,595.00	Yes	х	х	Bidder did not provide proof of experience in "hard rock excavation"

**BEST EVALUATED BID: NONE** 

THAT BID BE CANCELLED TERMS OF SECTION 54(1)(g) OF THE PUBLIC PROCUREMENT ACT ACT 15 OF 2015 AS AMENDED

5053 -08- 5 8

H KANANDEMBOROCUREMENT