



EXECUTIVE SUMMARY OF BID EVALUATION REPORT

W/ONB/SM-005/2022 – UPGRADING OF ONDJAMBA STREET

SCOPE OF CONTRACT	<u>UPGRADING OF ONDJAMBA STREET</u>
PROCUREMENT METHOD USED	OPEN NATIONAL BID
DATE OF BID INVITATION	19 AUGUST 2022
CLOSING DATE	19 September 2022
NUMBER OF BIDS RECEIVED	14

EVALUATION REPORT:

Bidder/Supplier	Reason/s
FA Developers CC	<ul style="list-style-type: none"> • Pg. 44, 86 & 88 of the bid document not completed – ITB 21.3, pg. 13 • Affirmative Action Compliance Certificate not attached • Written undertaking by the Bidder to ensure that workers will be paid – ITB 14, pg. 10 • Minutes not attached
Florida Trading CC	<ul style="list-style-type: none"> • Pg. 44 not replaced as requested through Bidding Notice • No Fitness Certificate attached - ITB 14, pg. 10
DEMA Construction CC	<ul style="list-style-type: none"> • Pg. 33, 44, 84 & 88 of the bid document not completed – ITB 21.3, pg. 13 • Written undertaking by the Bidder to ensure that workers will be paid not attached – ITB 14, pg. 10
AROVAR Project Engineers JV NWBC	<ul style="list-style-type: none"> • Pg. 44, of the bid document not completed and replaced– ITB 21.3, pg. 13 • Only 1 Company attached a Written undertaking by the Bidder to ensure that workers will be paid – ITB 14, pg. 10
AFRIKEM Investments CC	<ul style="list-style-type: none"> • Pg. 134 of the bid document not completed – ITB 21.3, pg. 13 • Pg. 44 of the bid document not completed and replaced – ITB 21.3 pg.13 • Minutes not attached
Zero Six Five Trading CC	<ul style="list-style-type: none"> • Pg. 44 of the bid document not completed and replaced – ITB 21.3 pg.13
NDUME Trading Enterprises CC	<ul style="list-style-type: none"> • Pg. 44 of the bid document not completed and replaced – ITB 21.3 pg.13 • Minutes not attached
Strydo Construction CC	<ul style="list-style-type: none"> • Bidder did not attach the full Company registration Certificate to indicate the stream of business • Written undertaking by the Bidder to ensure that workers will be paid not attached – ITB 14, pg. 10
EDNA Construction (Pty) Ltd	<ul style="list-style-type: none"> • Bidder did not mark ORIGINAL and COPY on the bid document – ITB 22 pg. 13 • No Fitness Certificate attached - ITB 14, pg. 10
ENH Civils CC Construction (Pty) Ltd	<ul style="list-style-type: none"> • Fitness Certificate attached expired - ITB 14, pg. 10
D&M Rail Construction (Pty) Ltd	<ul style="list-style-type: none"> • Pg. 44 of the bid document not completed and replaced – ITB 21.3 pg.13 • Written undertaking not completed – FORM 4 pg. 30
VOLT Investments CC JV Bongo Trading CC	<ul style="list-style-type: none"> • Price not Economically beneficial to Council

Bidder/Supplier	Reason/s
Paul & Lucy Investment CC	<ul style="list-style-type: none"> • Pg. 53 of the bid document not completed and correctly filled in with a "rate" this will have effect on the Bidders price. and to complete the works - ITB21.3 pg.13 • Pg. 48 Item 2.10 rate below market value
KAI Engineering and Fabrication CC	<ul style="list-style-type: none"> • Proof of Experience as a Prime Contractor – ITB 6.4 pg.7 • Written undertaking not from the Bidder that no local employees will be employed

BEST EVALUATED: NONE

MUNICIPALITY OF SWAKOPOLD
 THE ABOVE-MENTIONED BID HAS BEEN CANCELLED IN TERMS OF SECTION 54(1)(A) OF
 THE PUBLIC PROCUREMENT ACT, ACT 15 OF 2015, THUS NO AWARD HAS BEEN MADE.

2022-10-14

HEAD OF PROCUREMENT
 KANANGIEMO