

EXECUTIVE SUMMARY OF BID EVALUATION REPORT

W/ONB/SM-003/2024 – UPGRADING OF LIBERTINA AMATHILA AVENUE

16/2/3/1

SCOPE OF CONTRACT	UPGRADING OF LIBERTINA AMATHILA AVENUE
PROCUREMENT METHOD USED	OPEN NATIONAL BID
DATE OF BID INVITATION	27 May 2024
CLOSING DATE	Monday, 27 JUNE 2024 at 11h00
NUMBER OF BIDS RECEIVED	7

Bidder/Supplier	Bid Amount Incl. VAT (N\$)	*BDS/BS	Compliant	Responsive	Observations
Afri-Track Railway Construction	5,560,116.78	Yes	x	x	<ul style="list-style-type: none"> Bidders reproduced Bill of Quantity does not correspond with the Bid document Bidders principle business is not in line with Road Construction – ITB 13.1 (e) 10, pg. 20 Bid Amount exceed the estimated value of the Bid
New Success Investments CC	5,538,739.00	Yes	x	x	<ul style="list-style-type: none"> No Proof of Registration Certificate from a Local Authority – ITB 13.1 (e) 2, pg. 19 Bid Amount exceed the estimated value of the Bid
PHIM Group JV Geckoh 58 Investment Group	5,381,579.15	Yes	x	x	<ul style="list-style-type: none"> No Contract Experience attached for work done of similar nature ITB 6.3 (b), pg. 18 Equipment of Lease Company did not submit the Registration Certificates as per ITB 6.3 (c), pg. 18 Bid Amount exceeds the estimated value of the Bid Quality Control Officer -did not have sufficient experience – ITB 6.3 (d), pg. 18
Lau Tom Construction Supply and Civil Services (Pty) Ltd	4,770,263.77	Yes	x	√	<ul style="list-style-type: none"> Did not submit a Health & Safety Management Plan – ITB 13.1 (e) 1, pg. 19 Pg. 143 not filled in – ITB 13.1 (e) 5, pg. 20
Zero Six Five Trading CC	5,116,493.64	Yes	x	x	<ul style="list-style-type: none"> No Contract Experience attached for work done of similar nature ITB 6.3 (b), pg. 18 Did not submit the Registration Certificates of Plant as per ITB 6.3 (c), pg. 18




					<ul style="list-style-type: none"> Site Agent only has the minimum experience - ITB 6.3 (d), pg. 18 Surfacing foreman submitted a person already assign to a key position - ITB 6.2 (e), pg. 18 Quality Control Officer do not have experience in the Construction field Bid Amount exceeds the estimated value of the Bid
Paul & Lucy Investment CC	5,715,629.47	Yes	x	x	<ul style="list-style-type: none"> No Contract Experience attached for work done of similar nature ITB 6.3 (b), pg. 18 Contract Manager did not meet the minimum required years of experience - ITB 6.3 (d), pg. 18 Site Agent/Supervisor did not meet the minimum required years of experience - ITB 6.3 (d), pg. 18 Earthworks Foreman did not meet the minimum required years of experience - ITB 6.3 (d), pg. 18 Concrete Foreman no CV was attached - ITB 6.3 (d), pg. 18 Quality Control Officer did not meet the minimum required years of experience - ITB 6.3 (d), pg. 18 Bid Amount exceeds the estimated value of the Bid
ETN Technical Services CC	2,797,883.05	Yes	x	x	<ul style="list-style-type: none"> Did not submit a Registration Certificate from a Local Authority or Ministry of Health & Social Services - ITB 13.1 (e) 2, pg. 19
Shisho's Trading CC JV Thia Trading CC	4,737,600.84	Yes	x	√	<ul style="list-style-type: none"> No Contract Experience attached for work done of similar nature ITB 6.3 (b), pg. 18 Quality Control Officer did not meet the minimum required years of experience - ITB 6.3 (d), pg. 18
Ndakalimwe Investments CC	5,804,024.01	Yes	x	x	<ul style="list-style-type: none"> Did not submit all Bidding Notices - ITB 13.1 (e) 3, pg. 19

BEST EVALUATED BID:

BIDDER:	NONE
AMOUNT OF: (VAT INCL.)	NONE

That the Open National Bid - W/ONB/SM-003/2024 for the Upgrading of Libertina Amathila Avenue be cancelled in accordance to Section 54 (1) (a) of the Public Procurement Act Of Namibia, and that the General Manager: Engineering and Planning Services call for new bids.



 H KANANJEMBO
 HEAD OF PROCUREMENT
 LD

