



EXECUTIVE SUMMARY OF BID EVALUATION REPORT

G/RFQ/ONB-004/2024: SUPPLY AND DELIVERY OF PRE-PAID WATER METERS AND WATER METER BOXES  
(16/2/17/1)

SCOPE OF CONTRACT	SUPPLY AND DELIVERY OF PRE-PAID WATER METERS AND WATER METER BOXES
PROCUREMENT METHOD USED	REQUEST FOR SEALED QUOTATION
DATE OF BID INVITATION	05 April 2024
CLOSING DATE	Monday, 13 May 2024 at 11h00
NUMBER OF BIDS RECEIVED	10

#	Bidder/ Supplier	Bid Amount (Incl. VAT)	Corrected Amount	*BDS/BS	Compliant	Responsive	Observations
1.	Thunderstorms Investment CC	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 144 892.87 15mm Prepaid meter, Above Ground Meter Box = N\$ 3 620.85 20mm Prepaid meter, Above Ground Meter Box = N\$ 3 620.85 Total = N\$ 170 824.30	n/a	Y	✓	✓	<ul style="list-style-type: none"> <li>Compliant and responsive bidder</li> </ul>
2.	Aqua Services Engineering	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 408 285.00 15mm Prepaid meter, Above Ground Meter Box = N\$ 3 923.68 20mm Prepaid meter, Above Ground Meter Box = N\$ 4 091.56 Total = N\$ 416 300.24	n/a	Y	✓	✓	<ul style="list-style-type: none"> <li>Compliant and responsive bidder</li> </ul>
3.	Diamond Game Factory	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 50 830.00 15mm Prepaid meter, Above Ground Meter Box = N\$ 2 461.00 20mm Prepaid meter, Above Ground Meter Box = N\$ 2 737.00 Total = N\$ 56 028	n/a	Y	x	x	<ul style="list-style-type: none"> <li>Copies of Company Registration not certified.</li> <li>Did not proceed to technical evaluation.</li> </ul>
4.	Syntex Technology	Initial Setup, Training Remote Communication,	n/a	Y	x	x	<ul style="list-style-type: none"> <li>Certified proof SABS certification or equivalent.</li> </ul>



#	Bidder/ Supplier	Bid Amount (Incl. VAT)	Corrected Amount	*BDS/BS	Compliant	Responsive	Observations
		Software Pilot testing etc = N\$? 15mm Prepaid meter, Above Ground Meter Box = N\$? 20mm Prepaid meter, Above Ground Meter Box = N\$? Total = N\$ 63 940					<ul style="list-style-type: none"> <li>• Priced Schedules not completed.</li> <li>• Did not proceed to technical evaluation.</li> </ul>
5.	Desigma Water Service	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 1 840 000 15mm Prepaid meter, Above Ground Meter Box = N\$ 11 500 20mm Prepaid meter, Above Ground Meter Box = N\$ 13 800 Total = N\$ 1 865 300	n/a	Y	x	x	<ul style="list-style-type: none"> <li>• Good Standing Social Security Certificate expired.</li> <li>• Did not proceed to technical evaluation.</li> </ul>
6.	Item Engineering	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 138 119.40 15mm Prepaid meter, Above Ground Meter Box = N\$3 582.85 20mm Prepaid meter, Above Ground Meter Box = N\$ 3 774.08 Total = N\$ 145 476.33	n/a	Y	✓	✓	<ul style="list-style-type: none"> <li>• Compliant and responsive bidder</li> </ul>
7.	Portal Technology Distribution CC	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 25 200.00 15mm Prepaid meter, Above Ground Meter Box = N\$8 150.00 20mm Prepaid meter, Above Ground Meter Box = N\$ 8 150.00 Total = N\$ 41 500.	n/a	Y	✓	✓	<ul style="list-style-type: none"> <li>• Compliant and responsive bidder</li> </ul>
8.	Ultimate Investment CC	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 379 348.78 15mm Prepaid meter, Above Ground Meter Box = N\$1 898.00 20mm Prepaid meter, Above Ground Meter Box = N\$ 2 007.25 Total = N\$ 383 954.03.	n/a	Y	x	x	<ul style="list-style-type: none"> <li>• Only a SABS testing certificate. No SABS certification certificate.</li> <li>• Did not proceed to technical evaluation.</li> </ul>



#	Bidder/ Supplier	Bid Amount (Incl. VAT)	Corrected Amount	*BDS/BS	Compliant	Responsive	Observations
9.	Heat Exchange Product	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 223 744.20 15mm Prepaid meter, Above Ground Meter Box = N\$3 951 20mm Prepaid meter, Above Ground Meter Box = N\$ 3 951 Total = N\$ 231 646.20	n/a	Y	✓	✓	• . Compliant and responsive bidder.
10	Netvend Metering Solutions CC	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 2 241.79 15mm Prepaid meter, Above Ground Meter Box = N\$ 2 531.78 20mm Prepaid meter, Above Ground Meter Box = N\$ 2 577.38 Total = N\$ 7 350.95	Initial Setup, Training Remote Communication, Software Pilot testing etc = N\$ 304 216.40 15mm Prepaid meter, Above Ground Meter Box = N\$2 531.78 20mm Prepaid meter, Above Ground Meter Box = N\$ 2 577.38 Total = N\$ 231 646.20	Y	✓	✓	• Compliant and responsive bidder

**BEST EVALUATED BID:**

<b>BIDDER:</b>	<b>NETVEND METERING SOLUTIONS CC</b>
<b>AMOUNT OF: (VAT INCL.)</b>	<b>N\$ 1 319 488.40</b>

P.P. ME  
**H KANANJEMBO**  
 HEAD OF PROCUREMENT  
 LD

2024-07-09

MUNICIPALITY OF SWAKOPMUND  
 PROCUREMENT MANAGEMENT UNIT

